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TENDERING INFORMATION

TI.0l DELIVERY AND OPENING OF TENDERS

TT.02

TI.03

A. Sealed Tenders, marked with the name of the
project, will be received by -
Mr. L.C. Hunt, Clerk Treasurer,
Town of Pelham
43 South Pelham Street
FONTHILL, Ontario
Up to ndon, Local Time -

FRIDAY, SEPTEMBER 1lst, 1972

B. The Tenders will be opened publicly as soon after
the closing time as possible.

C. Tenders shall be made on the Form of Tender which
shall not be detached from the other documents.

DISCREPANCIES

A. If a Tenderer finds discrepancies in, or ommissions
from the Contract Documents, or if he is in doubt
as to their meaning, he shall notify the Engineer,
who may issue a written addendum. Neither the
owner nor the engineer will make oral interpretations
of the meaning of the Contract Documents.

B. Addenda issued during the tendering period shall

be allowed for by the Tenderer.

EXAMINATION OF SITE

A.

The Tenderer shall visit the site of the work before
submitting his tender and shall by personal examination
satisfy himself as to the local conditions that

may be encountered during construction of the work.

He shall make his own estimate of the facilities

and difficulties that may be encountered and the

nature of the subsurface materials and conditions.

He shall not claim at any time after submission of
his tender that there was any misunderstanding of
the terms and conditions of the contract relating to
site conditions.
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TI.04 PROOF OF ABILITY

A,

' The Tenderer shall be competent and capable of

performing the various items of work. The tenderer
shall complete the following statement sheets, which
shall form a part of the contract documents.
Tenderer's experience
Machinery and plant to be used
Tenderer's senior staff
The Tenderer may be required to furnish additional

statements covering other matters, including financial
resources.

TI.05 TENDERER DEPOSIT

A,

Every tender shall be accompanied by a tender deposit
in the form of a certified cheque payable to the
owner in an amount equal to $1,000.00.

The tenderer shall keep his tender open for acceptance
for sixty days after the closing date. Withdrawal
during this period will result in forfeiture of the
tender deposit.

Upon being notified that his tender has been accepted,
the contractor shall execute copies of the agreement,
supply bonds and insurance documents as specified,

and start work as gpecified.

Failure to execute the copies of the agreement, or to
supply bonds and insurance documents, all within

two weeks of the date of acceptance of the tender,

or to start work as specified, will automatically

mean the forfeiture . to the owner of the tender deposit.

Cheques of unsuccessful tenderers will be returned not
later than two weeks following contract award.

The tender deposits of the successful tenderer will
be returned with the first progress certificate.

TI.06 AGREEMENT TO BOND

A.

Every tender shall be accompanied by an 'Agreement
to Bond' in the form attached, and shall be

completed by a surety company lawfully doing business
in the province.
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TI.07 ACCEPTANCE OF TENDERS

A. The lowest or any tender need not necessarily be
accepted by the owner.

TI.08 EQUIVALENTS

A. When an article is specified by its trade or other
name (whether such name is followed by the phrase
'or approved equal' or not), the tenderer shall base his

tender price on the supply of the named article and
no other.

After award of the contract, the contractor may

submit requests to the engineer for substitution

of equivalent material. Such submissions shall

be accompanied by complete information on the material
proposed for use, together with revisions of cost

that would result.

The contractor shall submit requests for substitution
within three weeks of the award of the contract.

TI.09 PROVINCIAL SALES TAX

A. All prices shall exclude Provincial Sales Tax on all
building materials to be incorporated into the work,
except for ready-mix concrete, asphaltic concrete,
all machinery and such items as furniture, office
equipment and window blinds.

Except as noted above, the contractor will be required
to obtain a special permit from the Retail Sales Tax
Branch and may purchase materials exempt from
Provincial Sales Tax by supplying with his orders,

a purchase exemption certificate. This procedure

shall comply with Ruling 21 of the Retail Sales
Tax Branch.

The contractor may be reuired to submit to the owner,
statements certifying gquantities and strengths of
ready-mix and asphaltic concretes, so that the owner
may apply for refund of taxes.

TI.10 FEDERAL SALES TAX

A. All prices tendered for the work shall exclude Federal
Sales Tax on material and equipment to be incorporated
into the work.
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TI.10 continued

The contractor may be required to pay Federal Sales
Tax on purchases of material and equipment to be
incorporated into the work but can recover such

tax by application to the Federal Excise Division.
Should the contractor's claim for refund be disallowed
by the Excise Division, the owner will pay to the
contractor a sum equal to the disallowed amount.



E.O. 72163 ’ FORM OF TENDER

FT.01 TENDER PRICE

1. Offer By - Name - Lowden Drainage Ltd.
Address - R.R. #2 Wainfleet
. Date - August 25, 1972

2. To the Corporation of the Town of Pelham.

A. We, the undersigned, having examined the site of
the work, having carefully investigated the condi-
tions pertaining to the work and having secured
all the information necessary to enable us to
submit a bona fide tender, and having inspected
all the contract documents, hereby agree to enter
into a contract and to perform all the work in
a good and workmanlike manner in accordance with
the contract documents to the satisfaction of the
engineer for the total tender price of

Fifteen Thousand, nine hundred and twenty

Dollars ($15,920.00)

\ ’

FT.02 CONTINGENCIES AND ALLOWANCES

A. We agree that the tender price includes the contin-
gency sum of $1,500.00 and that no part of this
sum shall be expended without the written direction
of the engineer, and any part not so expended shall
be deducted from the tender price.

FT.03 QUANTITIES

A. The tender price is compiled from the schedule of
Tender Prices included hereinafter. The quantities
in the schedule being approximate, we agree that the
final valuation will be made on. the basis of actual
quantities measured during and on completion of the work
at the prices in the schedule.

FT;04 ADDITIONS AND DEDUCTIONS

A. We agree that the valuation of additions to, and
deductions from, the contract shall be made as
follows»— )
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continued .
A. 1. The prices in the schedule of tender prices

shall apply where appropriate.

2. If the prices in the schedule of tender prices
are not appropriate, the prices in the table of
prices shall apply where appropriate.

3. If the prices in subsections 1 and 2 are not

‘ appropriate, valuation will be made by one

of the follow1ng methods =

(A) The engineer may ask the contractor for
a quotation for the proposed work.

(B)  If the quotation referred to in (A) above
is not accepted by the engineer, the actual
cost of the work will be determined as
the total of only the following -

(1) Actual cost of labour, including
such items as workmen's compensa-
tion and unemployment insurance.

(2) Actual cost of materials to be’ in-
corporated into the work, including
such items as freight and taxes.

(3) For work done by the contractor, an

N amount equal to 15 percent of the
totals from subsectlons (1) and (2)
above, which shall constitute overhead
and profit of the contractor.

(4)vFor work done by sub~-contractors, an
amount equal to 20 percent of the totals
from subsections (1) and (2) above,
which shall constitute overhead and
profit of the contractor and sub-
contractor.

(5) Rental of equipment and plant having
a new value greater than $300. Rental
rates shall be as set out in the current
edition of DHO Form 527.

4. Whenever extra work is being performed under

subsection 3(B) above, we agree to submit daily
reports in writing, indicating the total chargeable
costs incurred, for the day. Valuation of the
extra work belng so performed will be made only

on the basis of the approved daily reports.
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"FT.05 ADDENDA

A, We agreé that we have received addenda | to ___ inclusive,
and the tender price includes the provisions set out in such addends.

- FT.06 ~COMPLETION

A. We agree to commence work as specified, to procead continuously
to the completion and to complete all work within 4 ___ weaks
from the date of issue of the written order to start work.

FT.07 SCHEDULE OF TENDER PRICES

Item ‘ _ i ‘ ,
'~ No. Description Unit Quantity”  Unit Price . TOTAL
1. Clearing and Grubbing ' Lump Sum $ 300.00

2. Demolition of existing
structure (including removal \
and disposal of existing
concrete) ; Lump Sum - $1,700.00

3. Excavation and removal
of material not acceptable

, for road base ' . Lump Sum $2,600.00
4. Supply and place imported
material for road sub- ' :
base ' ' Tons 2,000 $ 2.50 - $5,000'.00

5. Supply and place granu-
lar base course 'A’
(8" compacted depth) Ton 660 s 2.50 $1,650.00

6. Supply and place Granu-
lar *B' backfill (com-

pacied) . Ton -850 $ 2,50 0 $2,120.00 .

7. Supply and place 5/8"
traffic binder (4" com-~

pacted dapth) Ton 340 $ 2.50 $ 850.00
8. TUpstream channel

improvements : Lump Sum $ 200.00
9. Contingency Allowance A Lump Sum $ 1,500.00

TOTAL CONTRACT $
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OFFERED ON BEHALF
OF THE CONTRACTOR

_thhe

Signpatur

Signature

Contraétor"Seal

Lowden Drainage Ltd.

Company Name

R.R. #2 Wainfleet
Address

August 25, 1972 e . .
Date - ] K/%y

“Witness
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TABLE OF ADDITONAL UNIT PRICES

Item : Unit
No. Description Unit Quantity Price TOTAL
= == P — p=l
1. Grader rental, 100 H.P.
minimum Tandem drive Hours ‘ 20 $ 1130 $ 306.00
2. Application of Water Thousand
Gallons 15 % 10.00 * 150.00
3. Application of . \ :
Calcium Chloride Ton 2 $ 75.00 3 150.00

4. Grouted Rip-Rap Cu.Yd. 18 $ 20.00 g 360.00



Form CD-20 June 1870

Proctor & Redforn Limited
Projecl FO 72163

CULVERT CONSTRUCTION
IN THE TOWN OF PELHAM, ONTARIO

AGRELMENT
This Agroement made in iriplicate this 2 el day of @(’/71 , 18722,
between , : :
Lowoend ORAamwisce LT hereinafter called "The Contractor",
AND

CoRPpgnTs o Toww OF Fle A hereinafter called "The Owner".

WITNESSETH, that the Contractor agrees with the Owner to perform all the work
in accordance with the contract documents referred to in the tender of the
Contractor dated the 91’5’4 day of #7¢=7 1972 {which shall be deemed to
form part of this Contract) to the satisfaction of the Engineer for the total
contract price of § ~Z RO which contract documents are attached
hereto and which are hereby expressly made part of this Contract.

The Owner hereby agrees with the Contractor, that in consideration of the
work being performed by the Contractor as specified, the Owner shall pay the
Contractor for said work in accordance with the prices set out in the Form

of Tender attached hereto, and in accordance with the provisions set out in
the attached contract documents. .

IN WITNFSS WHEREOFT the parties hereto have set their hands and secals the
day and year first written above.

EXECUTION bY

~—peta A 0

EXECUTION BY CONTRACTOR -

Company Name ,f;mé",u 2)%‘ 2 &g‘

Officer SZ—_._( D Signatures
Witness WM./

Date ,4(7'9240// T2 Date VWLZ.ﬁ//?L

Seal ‘ , Seal

Nan




AGREEMENT TO BOND

Date 1972

Project No. E.O0. 72163

Gentlemen:

Construction of a Culvert Approach which
includes Grading, Sand Cushion, Imported
Soil and Granular Base in the Town oOf
" Pelham, Ontario - '

In consideration of the Owner accepting the tender or and executing
an Agreement with

(hereinafter referred to as 'the Tenderer') for the construction
of a Culvert Approach and associated appurtenances, in the Town
of Pelham, Ontario subject to the express condition that the
Owner receive the Performance Bond and a Labour and Material
Payment Bond in accordance with the said tender, we the under-
signed hereby agree with the Owner to become bound to the Owner
as Surety for the Tenderer in a performance bond and a labour
and material payment bond in an amount equal to 100 percent

and 50 percent (respectively) of the tender price, in the forms
of Performance Bond and Labour and Material Payment Bond bound
herein and in accordance with the said tender, and we agree to
furnish the Owner with the said bonds within seven (7) days
after notification of the acceptance of the tender has been
mailed to us.

Yours very truly,

NOTE: This Agreement must be executed on behalf
of the surety company by its authorized
officers under the company's corporate seal.

* Enter name and address
of surety company at
the top of the page.



Form CD-2 PERFORMANCE BOND
No.

KNOW ALL MEN BY THESE PRESENTS THAT

as Principal,
hereinafter called the Principal, and
as Surety,
hereinafter called the Surety, are held and firmly bound unto
as Obligee,
hereinafter called the Obligee, in the amount of
Dollars
($ ) lawful money of Canada, for the payment of which sum, well and truly

to be made, the Principal and the Surety bind themselves, their heirs, executors, adminis-
trators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a written contract with the Obligee, dated
the day of 19 , for

in accordance with the plans and specifications submitted therefor which contract, plans
and specifications and amendments thereto, to the extent herein provided for, are by
reference made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal

shall promptly and faithfully perform said Contract then this obligation shall be null and
void ; otherwise it shall remain in full force and effect.

Whenever Principal shall be, and declared by Obligee to be, in default under the
Contract, the Obligee having performed Obligee’s obligations thereunder, the Surety may
promptly remedy the default, or shall promptly
(1) Complete the Contract in accordance with its terms and conditions, or

(2) Obtain a bid or bids for submission to Obligee for completing the Contract in accor-
dance with its terms and conditions, and upon determination by Obligee and Surety
of the lowest responsible bidder, arrange for a contract between such bidder and
Obligee and make available as work progresses (even though there should be a default
or a succession of defaults under the contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The
term “balance of the contract price”, as used in this paragraph, shall mean the total
amount payable by Obligee to Principal under the Contract, less the amount properly
paid by Obligee to Principal.

Any suit under this Bond must be instituted before the expiration of one (1) year from
date on which final payment under the Contract falls due.
The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

No right of action shall accrue on this Bond to or for the use of any person or corpora-
tion o;ther than the Obligee named herein or the heirs, executors, administrators, or successors
of Obligee.

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal,
and the Surety has caused these presents to be sealed with its corporate seal duly attested
by the signature of its Attorney-in-fact, this day of

PROCTOR & REDFERN LIMITED
Consulting Engineers
July, 1969



CD-2B April, 1971,

‘edfern Limited Form CD

Proctor an

LABCOUR AND MATERIAL PAYMENT BOND

{Prtvate Contracts - Trustee orm)

NOTE ; This Bond s Issued simultaneously with another Bond in favour of the Obligee
© conditioned for the full and faithiul performce of the Contract.

KNOW ALL MEN BY THESE PRESENTS THAT

as Principal,
hereinafter called the Principal, and

as Surety, .
hereinafter called the Surety, are, subject to the conditions hereinafter contained, held and firmly bound unto

: . ) ) ) as Trustee,
thereinafter calted the : Obligee, for the use and Bensfit of the Claimants, their and each of their heirs,
executors, administrators, successors and assigns in the amount of

: . . Doliars,

& } of lawful money of Canada for the payment of which sum well and truly to be made the Principal
and the Surety bind themselves, their heirs, executors, administrators, successcrs and assigns jointly and severally,
firmly by these presents.

SIGNED AND SEALED this : day of 19 .

: ) KHEREAS the Principal has entered into a written contract with the Obligee dated
the day of 19 ’ . for

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

NOH, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall make pay-
ment to all Clatmants for all ldbour and material used or reasonably required for use in the performance of the Contract,
then this obligaticen shall pe null and void; otherwise it shall remain in full force and effect, subject, however, to the
foilowing conditions:

(1) A Claimant for the purpose of this Bond is defined as one having a direct contract with the principal for
Iabour, material, or both, used or reasonably required for use in the performance of the Contract, labour
and material being construéd to include that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental equipment directly applicable to the contract provided that a person, firm or
carporation who rents equipment to the Principal to be used in the performance of the Contract under a
contract which provides that all or any part of the rent is to be applied towards the purchase price thereof
shall only be & Claimant to the extent of the prevailing industrial rental value of such equipment for the.
period during which the equipment was used in the performance of the Contract. The prevailing indust-
rial rental value of equipment shall be determined, insofar as it is practical to do so, in accordance with
and in the manner provided for in the latest revised edition of the publication of the Candian Construction
Association entitled 'Rental Rates on Contractors' Equipment” published prior to the period during which
the equipment was used in the performance of the Contract,

(2) The Principal, and the Surety hereby jointly and severally agree with the Obligee as Trustee
that every Claimant who has not been paid as provided for under the torms of his contract with the Prin-
cipal before the expiration of a period of ninety {30) days after the date on which the last of such Claim—
ant's work or labour was done or performed or materials were furnished by such Claimant, may as a bene-
ficiary of the trust herein nrovided for, sue on thls bond, prosecute the suit to final judgement for such
sum or sums as may be justly due to such Cleimant under the terms of his said contract with the Principal
and have execution thereon. Provided that the Obligee is not obliged to do or take anv act, action
or proceeding against the Surely on behalf of the Claimants or any of them to enforce the provisions of this
Bond. If any act, action or proceeding is taken sither in the name of the Obligee or by joining the

Obligee as a party to such proceedings then such act, action or proceeding shall be taken on tha
understanding and basis that the Claimants or any of them who take such Aact, action or proceeding shall
indemnify and sava harnldess the Culigee against all costs, charges and expenses or liabilities tncurr-
ed theroon and any Inss or damage resuiting ta the Obligee by réason thercof.  Provided still further
that, subject to the fareqgoing terms and conditiona, the Chiimants or any of them may use the name of the

Obligee to sue on and enforce the provisions of this Bond. . ’

(3} No suit or action shall be commenced herundor by any Claimant:

(@} ualrss such Claimant Lhall have qrvan written netice with the time Hmits hereinattor set forth to
each of the Prinetpal, surety and Ohhigedr, s tating with subtantial accuraey the amount
clumed.  Such notice snall be scrved by mothing the same by registered mall to the Principal,



4)

(5}

(b}

)

Suroty and Obliyee at any place where an office is regularly matatatned for the trans
action of business by such parsons or served in any manner {n which leaal process may be :.n.rw.\d

) in the Province or other part of Canada in which the subjoct m.xt'tc_r of the contract is lu_c.ni‘d. Such
notice shall be given (i) in respect of any ciaim tor the amount or any portien thereof required to be

held back from the Claimant by the Principai under either the terms of the Claimant's contract with
the Principal or under the Mechanics' Liens legislationapplicable to the Clatmant's contract with
the Principal whichever is the greater withia one hundred and twenty (120) days after such Clalmant
should have been paid in full under the Cla:mant's contract with the Principal; (if) in respect of any
claim other than for the holdback or portion thereof referred to above within one hundred and twenty
{120) days after the date upon which such Claimant did or performed the last of the work or labour or
furnished the last of the- matcnals for which such claim is made under the Claimant's contract with
the Principal.

After the expiration of one (1) year following the date on which Principal ceased work on the Contract
including work performed under the guarantees provided in the Contract.

Other than in a court of competent jurisdiction in the Province or District of Canada in which the
subject matter of the Contract or any part hereof is situated and not elsewhere, and the parties here~
to agree to submit to the jurisdiction of such court.

The amount of this Bond shall be reduced by and to the extent of any payment or payments made in good
faith and in accordante with- the provisions herecf, inclusive of the payment by the Surety of Mechanics®
Liens which may be filed of record against the subject matter of the Contract, whether or not claim for the
amount of such lien be presented under and against this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

IN TESTIMONY WHEREOF, the Principal has hersto set its hand and affixed its seal, and the Surety has

caused these presents to be sealad with its corporate seal duly attested by the signature of its Attorney-
" in~fact the day and year first above written.




Form

CD-3
LIST OF SUB-~CONTRACTORS
NAME OF ADDRESS OF

SUB~-TRADE SUB-CONTRACTOR SUB-CONTRACTOR

Proctor & Redfern Limited
Consulting Engineers

June 11, 1969

AS:hs
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CD-4
TENDERER'S EXPERIENCE IN SIMILAR WORK
YEAR DESCRIPTION FOR WHOM
COMPLETED OF CONTRACT WORK PERFORMED | VALUE
1971 We did the same type of
"|job on Sawmill Road
about 2 miles east of Town of Pelham 17,000.04

this one

Proctor & Redfern Limited
Consulting Engineers

June 11, 1969

AS:hs
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TENDERER'S SENIOR STAFF

NAME

APPOINTMENT

QUALIFICATIONS
AND EXPERIENCE

Chas Campbell

Bill McMaster

president

superintendant

25 years experience
on construction work

25 years experience
on construction work

Proctor & Redfern Limited

Consulting Engineers

June 11, 1969

AS:hs
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TENDERER'S PLANT

The Tenderer shall list the plant, machlnery and equipment he
proposes to use on the work.

PLANT UNDER TENDERER'S CONTROL:

MOdel 25 northwest Dragline
Cat D6 Bulldozer

PLANT TO BE RENTED:

100 hp Grader
packing equipment
water trucks

PLANT TO BE PURCHASED:

Proctor & Redfern Limited
Consulting Engineers

June 11, 1969

AS:hs



E.O0. 72163 SUPPLEMENTARY CONDITIONS

SC.01  DEFINITIONS

(d} A. "Owner" means the person or - corporation accepting
= ' - the tender. - '

B. "Engineer" means Proctor & Redfern Limited.

C. ‘"Department of Highways" and "DHO" means "The

Ministry of Transportation and Communications".

SC.02 GUARANTEE
A. The contractor shall guarantee that the material

and work shall for a period of twelve months

from the acceptance date remain in such condition

as will meet with the engineer's approval, and

that he will make good in a permanent manner, ,

satisfactory to the engineer, any imperfections due

to materials or workmanship used in the construction,

and any damage caused by such imperfections. '

The decision of the engineer shall be final as to

the nature and cause of such imperfections and
‘the necessity for remedying . them.

Should the contractor fail to comply with the
directions of the engineer, the engineer may, after
giving the contractor forty-eight hours written
notice, perform the necessary work, and the cost
may be ‘deducted or collected by the owner as’
provided in the contract. '

B. Notwithstanding the provisions of subsection A. of
' this clause the engineer may, in case of danger
or public safety, make such immeédiate arrangements
for repair as he sees fit, and the engineer will
inform the contractor of such action, - The cost
of such emergency work shall be borne by the
contractor.

C If the engineer notifies the contractor, in writing,
" of imperfections prior to the termination of
the guarantee period, the contractor shall make good
the imperfections as required in subsection A.
above, notwithstanding that such work of making
- good may commence after or extend beyond the end
of the guarantee period. .

SC.03 . INSURANCE

The contractor shall insure and maintain insurance against
' liability for bodily injury and property damage that
(i> ‘may arise with respect to the work being performed under
the contract, such insurance shall - '
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SC.03

SC.04

SC.05

. 72163 - sc 2

Continued

A. . Be in the joint names of the owner, the contractor,
the subcontractors and the engineer, and

B. Include coverage for -

Contractual liability, and
Cross liability, and '

1

2.

3. Contingent employer's liability, and
4 Completed operations liability, and
5

Non-owned automobile liability, and

C. Have an inclusive limit at least equal to $500,000
unless otherwise specified, and

D. Remain in force until the issue by the engineer

of the final payment certificate, except.that
completed operations liability shall remain in force .
‘for the duration of the guarantee period.

AUTOMOBILE INSURANCE

A. The contractor shall insure and maintain insurance
against liability for bodily injury and property
damage caused by automobiles owned by the contractor
and used on the work. - Such insurance shall have an

‘inclusive limit at least equal'to $500,000. An
automobile shall be as defined in the nghway Traffic
Act.

INSURANCE POLICIES

A. When the successful tenderer is notified that his
tender has been accepted, he shall deposit with
the owner either copies of liability and automobile
insurances, Or insurance certificates.

B. Insurance policies shall stay in force and not

be amended, cancelled or allowed to lapse w1thout
thirty days prior notice.

C. The contractor shall dep081t certificates with the
-owner indicating that the contractor has paid
assessments under the workmen's compensation act.




SC.09
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SC.06

5C.07

SC.08

72163

sC 3

INSURANCE CLAIMS

A,

Claims or alleged claimes received by the contractor

shall be dealt with immediately by the contractor.
If a claim is settled to the satisfaction of the
claimant, the contractor shall submit to the
engineer a copy of the claimant's release.

~ If a claim or alleged claim is rejected by the
‘contractor and/or his insurance company, the

contractor shall report this fact in wrltlng to
the englneer.

Should 30 days elapse after the claim or alleged clalm
has been received by the contractor, and the contractor
is not able to report settlement or rejectlon of

the claim, he shall report to the engineer steps

being taken with respect to the clalm.

PAYMENTS

A.

A.

As well as monies held back as required by Provincial -
Statutes, the owner will retaih 5 percent of the
value of the work for a period of one year

from the acceptance date.

o

PAYMENT BOND

The contractor, together with a surety company
approved by the owner and wuthorized by law. to
carry on business in the province shall furnish

a labour and materials payment bond to the;owner

in the form attached. The bond shall remain in
effect until the issue by the engineer of the final
payment certificate. :

PERFORMANCE BOND

A.

The contractor, togetner with a surety company
approved by the owner and authorized by law to
carry on business in the province in which

the work is to be performed, shall furnish a
performance bond to the owner in the form attached
in the amount of 100 percent of the contract price.

The bond shall unconditionally guarantee the

performance of the contract, shall be at the expense .
of the contractor, and shall remain in effect

"until the issue by the engineer of the flnal

payment certificate.
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SC.10 COMPLETION

A.

We agree to commence work as specified, to'proceed
continuously to the completion and to complete
all work within weeks from. the date of

issue of the written order to start work.
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GENERAL CONDITIONS OF THE CONTRACT

1. Wherever used in these General Conditions, contract documents, drawings, or any other
document forming part of the Contract:

(@)

(b)
(c)

(d)

(e)
63)

2. (a)
(b)

(©)

(d)

(b

(c)
(d)
(e)

the word “CONTRACT"” means: the Contract to do the work, the Bonds or Securities,
the Addenda (if any), the Specifications, the General and Special Conditions, the
Tendering Information, the List of Contract Documents, the Drawings, and all other
documents referred to or connected with the agreement.

the word “OWNER” means the person or corporation accepting the Tender.

the word “CONTRACTOR" means the person or corporation to whom the Contract
for the work has been awarded.

the word “‘SUBCONTRACTOR” means the person or corporation having a contract
with the Contractor (or with another subcontractor) for the execution of a part or
parts of the work included in the Contract, or for the supplying of material for the
Contract and worked to a special design according to the plans and specifications.

the word “ENGINEER” means PROCTOR & REDFERN or PROCTOR &
REDFERN LIMITED, Consulting Engineers, and their duly authorized agents.

the word “WORK"' means all labour, materials and other things required to be done,
that are shown, described or implied in the contract documents, and includes all
extra and additional work and material that may be ordered by the Engineer.

The Contract documents shall be signed and sealed, in triplicate, by the Owner and
the Contractor.

The Contract documents are complementary and what is called for by any one shall
be as binding as if called for by all. The intention of the documents is to include all
plant, labour and materials (except as specifically excepted) necessary for the com-
plete and proper execution of the work.

Plans and specifications shall be read and interpreted together. Work and materials
not specifically described, but obviously necessary for the satisfactory completion of
the work for the purpose intended shall be supplied and performed by the Contractor
as though it had been described and shown in the plans and specifications.

Reference to published standard specifications shall be to the edition ciirrent at the
time of the signing of the Contract documents.

Without the written approval of the Engineer, the Contractor shall not change the
subcontractors named in the Contract.

The Contractor shall be held as fully responsible to the Owner for the acts and
omissions of his subcontractors (and of persons directly and indirectly employed by
them) as for the acts and omissions of persons directly employed by the Contractor.

The Contractor shall bind every subcontractor to the terms of the Contract docu-
ments, as far as applicable to the subcontractor’s work.

Nothing in the Contract documents shall create any contractual relation between
any subcontractor and the Owner,

Any division of the specifications into sections or subsections shall be only for clarity
of reading and reference, and shall not be taken to be a division into trades, sub-trades
or sections of work of any kind.

Any notice or communication to the Contractor shall be deemed to be legally well
and sufficiently given and served, if:

(i) handed to the Contractor or any of his clerks or agents, or

(ii) posted or sent to the address given in the Tender, or,
(ili) posted or sent to the Contractor’s domicile or usual place of business, or
(iv) posted or sent to the place where the work is, or is to be, carried on, or
(v) posted to or left at his last known address.

G.C. 1
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11.

12,

13.

(b)

(c)

(d)

(e)

(B

(a)

(b)

(©)

(a)

(b)

(a)

(b)

(©)

If the work is closed, suspended or stopped for the winter (or for any other approved .

reason), the Contractor shall remove all material from streets, sidewalks, boulevards
and other public property.

The Contractor shall ensure that the charges of explosives used, and the time at
which they are exploded, shall be such as not to cause suffering, inconvenience or injury
to persons nor damage to property.

Explosives shall be properly housed and protected, and no explosives that have
deteriorated shall be used. Approved methods of handling and thawing frozen
explosives shall be followed. In blasting operations, the Contractor shall exercise the
greatest care at all times.

The Contractor shall provide, erect and maintain all necessary barriers, fences and
other proper protection, and shall provide and maintain watchmen and lights as
may be necessary to ensure the safety of the public and others. Unless otherwise
specified, the Contractor shall keep all streets and sidewalks open for use by the
public, for such width as the Engineer may direct. The Contractor shall provide,
erect and maintain a sufficient number of detour signs, and other proper notices,
wherever the use of any street or sidewalk is dangerous due to the Contractor’s
operations. '

When work is carried on at night, the Contractor shall provide, erect and operate a
sufficient number of lights to enable the work to be performed satisfactorily.

The Contractor shall complete all the work in accordance with a schedule set down
in co-operation with the Engineer at the time of the award of the Contract. Amend-
ments to this schedule may be made by the Engineer, on application by the Contractor.

Should the Engineer be of the opinion that the quantity or quality of labour or-plant
supplied by the Contractor is not sufficient, or that the methods being employed are
not such as will ensure that the work will be completed within the specified time, the
Contractor shall forthwith improve the quality and increase the number of men
employed, shall make revisions to the plant, and shall employ work methods satis-
factory to the Engineer.

Should the Contractor leave the site of the work (either permanently or temporarily),
he shall provide and leave a competent and reliable agent or superintendent in charge.
Such person shall act in place of the Contractor.

All damage, loss, expense and delay incurred or experienced by the Contractor in
the prosecution of the work, by reason of unanticipated difficulties, bad weather,
strikes, wars, acts of God, or other mischances, shall be borne by the Contractor and
shall not be the subject of a claim for additional compensation.

The position of pole lines, conduits, watermains, sewers and other underground and
overground utilities and structures is not necessarily shown on the Contract drawings,
and, where shown, the accuracy of the position of such utilities and structures is not
guaranteed. Before starting work, the Contractor shall inform himself of the exact
location of all such utilities and structures, and shall assume all lLiability for damage
to them. Unless otherwise specified, the Contractor shall support all such utilities
and structures, or temporarily remove them, and restore them, to the satisfaction of
the owners of the utilities and structures.

All workmanship shall be first-class and material new and of best quality, all to the
approval of the Engineer. The Contractor shall pay due regard to the neat and
attractive appearance of the finished work.

If ordered by the Engineer, the Contractor shall make such openings in the work as
are needed to re-examine the work, and shall forthwith make the work good again.
Should the Engineer find the work so opened up to be faulty in any respect, the
whole of the expense of opening, inspecting and making good shall be borne by the
Contractor. Should the Engineer find the work opened up to be in an acceptable
condition, such expense will be borne by the Owner.

The Contractor shall remove and make good all defective work and materials, and
the entire cost of such removal and making good shall be borne by the Contractor.
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G.C.5

(a) The Engineer will make such decisions as are necessary with respect to: 20.
. . .. THE ENGINEER
(1) Discrepancies in the Contract documents, or

(ii) Differences of opinion or misunderstanding that may arise as to the meaning
of the Contract, or

(iii) Omissions ot misstatements in the Contract documents, or
(iv) Quality, dimensions and sufficiency of plant, materials or work, or
(v) The due and proper execution of the work, or

(vi) The measurement, quantity or valuation of the work, including additional work
and deductions, or

(vii) Any other questions or matters arising out of the Contract.

The Engineer’s decision as to any matter referred to in this clause shall be binding
upon the parties concerned.

(b) When the Engineer makes a decision under this clause, the Contractor shall immedi-
ately proceed with all work affected by the decision. Additions to or deductions from
the Contract price shall be made only as provided for in the Contract, and no revisions
to the completion time shall be made, unless approved by the Engineer.

(c) The Engineer may at all reasonable times visit, enter and make inspections at any
building, factory, workshop, work or site wherever materials are being prepared,
made or treated, or where other work is being done in connection with the Contract.
The Engineer may also take such samples as he may consider necessary.

1

21. (a) Shop drawings will be examined only to check conformance with the design concept 21.

22.

23.

of the project and compliance with the Contract Documents. SHOP
DRAWINGS

(b) Where the Engineer requires shop and setting drawings, the Contractor shall submit

them in sufficient time to allow for examination by the Engineer and for any correc-
tions that he may require to be made. The Contractor shall not commence work on
items covered by shop drawings (where such drawings have been requested) before
the Engineer’s approval. :

() The Contractor shall make changes in shop and setting drawings as the Engineer
requires consistent with the Contract and shall submit revised prints to the Engineer.
When submitting shop and setting drawings, the Contractor shall notify the Engineer
of every change made from the Contract Documents.

(d) Approval of shop drawings by the Engineer shall not relieve the Contractor from
compliance with requirements of the Contract Drawings and Specifications, nor
relieve him of responsibility for errors made in the shop drawings.

() The Contractor shall be responsible for confirming and correlating quantities and
dimensions; selecting fabrication processes and techniques of construction; and co-
ordinating the work of all trades.

All Contract documents, including all drawings, specifications, models and similar items 22

supplied by the Engineer are his property. Such documents are not to be used on other OWNERSHIP
work and, with the exception of the signed Contract documents, shall be returned by the OFDOCUMENTS
Contractor to the Engineer on the completion of the work.

The Contractor shall assume the defence of and shall indemnify and save harmless the 23.
Owner from all claims: LIABILITY

(a) resulting from the prosecution of the work, or

(b) resulting from any of the Contractor’s operations, or

(c) caused by reason of the existence, location or condition of the work, or

(d) caused by reason of any material, plant or labour used in the work, or

(e) arising from any act of commission or omission on the part of the Contractor, or

(f) relating to inventions, copyrights, trademarks, patents (and rights to them) used in
doing the work, or in the use and operation of work on completion, unless otherwise
specified.




30.

31.

32,

33.

34.

35.

36.

The Engineer may prohibit the Contractor from carrying on operations during any hour
or hours of the day in which the Engineer, in his judgment, deems such operations to be
a disturbance or nuisance to the public.

Such -prohibition may be made notwithstanding any prior consent, order, agreement or
requirement in the Contract that stipulates maximum or minimum hours of work.

(a) At monthly intervals, the Contractor and the Engineer shall make a valuation of
the work constructed and material supplied under the Contract. Should the Engineer
wish to measure any of the work or material, the Contractor shall assist in such
measurements and furnish -all particulars required.

(b) The monthly valuations described in subsection (a) above shall not bind the Owner,
the Contractor or the Engineer to any final valuation of the work to be done under
the Contract, but shall be construed as approximations only for the purpose of
Progress Certificates. -

(c) The final valuation of the work shall be prepared as soon as possible after the whole
of the works has been completed.

The Contractor shall be entitled to receive partial payments upon the certificate of the
Engineer of the value of work done and materials supplied.

Unless otherwise specified, eighty-five per cent (85%) of the estimated value of the com-

pleted work and material supplied will be certified, less any amounts retained under
Clause 35.

For Progress Certificates, the Engineer’s decision as to the estimated value of completed
work and material supplied shall be final, but shall not be binding on him, the Contractor
or the Owner in the establishing of the final value of the work, nor shall it be taken as
evidence as to ownership of, or payment for the work. :

(a) When the work required to be done under the Contract has been completed in every
respect and is acceptable to the Engineer, a final valuation of the Contract will be
prepared by the Contractor and the Engineer.

(b) The Contractor shall submit to the Engineer a statement indicating the Contractor’s
valuation of the work according to records available to the Contractor. The Engineer
will review this statement and either approve it or submit detail reasons for revisions
that, in his opinion, should be made.

(c) Should the Engineer consider it advisable, the Engineer will prepare a final valuation
of the work and submit it to the Contractor who shall either approve it or submit
detail reasons for revisions that, in his opinion, should be made.

(d) When the Engineer and Contractor have reached agreement as to the final value of
the work, the Engineer will issue an Acceptance Certificate, detailing the valuation
of the Contract, and certifying its acceptance at a certain specific date, referred to as
the “acceptance date.”

(e) Should the Engineer and Contractor be unable to reach agreement as to the final
value of the work within a reasonable period, the Engineer will issue his Acceptance
Certificate detailing his valuation of the Contract and certifying acceptance of the
work at a certain specific date, referred to as the “acceptance date.”

Holdbacks held under the provision of the Mechanics’ Lien Act will be released upon
application by the Contractor, and will be subject to the requirements of the Act. The
Contractor’s applications shall be made in the forms incliuded as Appendices 1 and 2 to
these General Conditions.

As well as monies held back as required by Provincial Statutes, the Owner may retain a
percentage of the value of the completed work under terms set out in the Special Con-
ditions of Contract.

Provided all the provisions of the Contract have been fully met, the Engineer will issue
a Final Payment Certificate one year after the acceptance date, unless otherwise specified.
The Final Payment Certificate will entitle the Contractor to receive the full amount due
under the Contract.

G.C.7

30.
HOURS
OF WORK

31.
VALUATION

32,
PROGRESS
CERTIFICATES

33.
ACCEPTANCE
CERTIFICATE

34.
SUBSTANTIAL
COMPLETION
AND HOLDBACK
RELEASE

35.
PAYMENTS

36.

FINAL
PAYMENT
CERTIFICATE




APPENDIX 1 OF THE GENERAL CONDITIONS OF THE CONTRACT

APPLICATION FOR RELEASE OF SUBCONTRACTOR’S HOLDBACK

Owner:

Project:

EO: Contractor:

Subcontract:

Subcontractor:

1. We, the said subcontractor
hereby confirm that the work under the said subcontract was completed on

, that the subcontract price was $ , and hereby
request the issue of a certificate that such subcontract work has been comipleted.

Date: Signature:
SEAL:
2. We, the said contractor
hereby confirm that the work of the above subcontract has been completed in accordance
with the specifications and that the subcontract price was $ . ,and

hereby apply for a reduction in holdback with respect to the subcontract, all in accordance
with the provisions of the Mechanics’ Lien Act.

Date: Signature:

SEAL:

O

PROCTOR & REDFERN LIMITED
Consulting Engineers

July, 1970




APPENDIX 2 OF THE GENERAL CONDITIONS OF THE CONTRACT
APPLICATION FOR RELEASE OF CONTRACTOR’S HOLDBACK

_Owner:
Project:
EO: Contractor:
We, the said Contfactor,
hereby confirm:

(i) that the work under the above contract is “substantially complete’ as defined in the
Mechanics’ Lien Act, and

(ii) that there are no outstanding liens, garnishees, attachments or other charges affecting
the work, and

(iii) that the value of work done to the date of substantial completion is $
and -

(iv) that the value of work remaining to be done is $

and hereby apply for release of holdback monies in accordance with the provisions of the
Mechanics’ Lien Act.

Date: Signature:

SEAL:

PROCTOR & REDFERN LIMITED
Consulting Engineers

July, 1970
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01010-01

PROJECT SPECIFICATIONS
SECTION 01010

GENERAL

GENERAL

A,

Description of Work

This contract is for the provision of all labour
and materials (except for the supplying and erection
of the twin structural plate culvert itself) and
equipment necessary for the construction of Twin
Corrugated Metal Culverts on Sawmill Road in the
Town of Pelham. In addition this contract shall
include the upstream channel improvements as

shown on the Engineering drawings.

Limits of Site

The limits of site are -

(A) The road or street allowances on which work
is to be performed.

(B) Such additional land as shown on the contract
documents.

(C) Such additional land designated as easements
shown on the contract documents,

(D) Such areas of private bproperty adjacent to
road or street allowances on which the con-
tractor is directed, in writing, to enter
to carry out work.

Local Labour

1. Preference shall be given to the hiring of
local labour, provided the labour is available
locally and is physically fit and properly quali-
fied by training and experience to meet the
contractor's requirements.

2. The foregoing shall not apply to superintendent,
timekeeper, foreman, machine operators nor
shall it apply until ten days after the
Contractor has actually commenced operations.

3. The Contractor's labour rolls shall at all times
be available for examination by the Engineer in
order that he may determine the domicile of any
or all of the Contractor's employees, and the
contractor shall give assistance that may be
necessary for such purpose.

E.O0. 72163 SEC 01010 GENERAL
Page 1



D.

E.

Setting out of the Work

1. The Engineer will set such stakes as are
necessary to mark the location, alignment,
elevation and grade of the work. Adequate
notice shall be given by the Contractor of the
need for such setting out.

All stakes, lot pins, marks and reference
points shall be carefully protected and
preserved, and, if destroyed or removed by
the Contractor, shall be replaced at his
expense.

The Contractor shall provide grade stakes, masts,
scaffolds, batter boards, straight edges,
templates and other equipment as may be necessary
for laying out, and inspecting the work.

Wherever necessary, work shall be suspended
temporarily to permit the Engineer to inspect
and check the line and grade of any portion
of the work.

Construction Schedule

1. The Contractor shall within two weeks after
being awarded the Contract, submit his proposed
construction schedule to the Engineer for
approval. The Schedule shall show proposed
progress in weekly stages for the maln sections
and sub-sections of the work.

01010-02 PRODUCTS

A.

Tests

1. Where required by the Engineer, the Contractor
shall supply certified copies of all tests upon
all materials to be used in the construction
of the works, indicating that the materials
comply with the specifications. Such tests
shall be made by an approved testing laboratory
and shall be at the Contractor's expense.

Canadian Materials
1. Unless otherwise specifically approved, the

Contractor shall use materials and equipment of
Canadian manufacture in constructing the work.

E.O. 72163 SEC 01010 GENERAL
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Concrete, mortared masonry and like materials
- shall be disposed of entirely clear of the

right-of-way at locations arranged for by the

Contractor and approved by the Engineer.

Timber, steel and all other materials except
those materials for which disposal provision

is otherwise made, shall become the Contractor's
property and shall be removed entirely clear

of the right-of-way and disposed of or retained
at his own expense.

E.O. 72163 SEC 02020 Page 2
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C. De-watering
1. The contractor shall prepare and maintain in
a dry condition the bed for the corrugated
metal culverts until the culverts are in-
stalled and bedded.

2. The existing stream may be dammed upstream
to achieve this.

E.O. 72163 SEC 03030 Page 2
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SECTION 05050

ROADWORK

05050-01 GENERAL
A. Measurement of Payment

All material shall be measured in tons substantiated
by weigh tickets issued.

B. Basis of Payment
1. As per Form of Tender.
2. The unit prices in the Form of Tender for all
Granular Material and material for road

sub~base shall include cost of compaction
as specified and grading and shaping the road.

05050-02 PRODUCTS

A. Material to be used for sub-base shall be clay
or granular material free of any organic contamination

B. Granular 'B' material shall conform to DHO Form 314.

c. 5/8" Traffic binder shall be of quarried crushed
stone conforming to MTIC Granular "A" requirements.

05050-03 EXECUTION
A. Line and Grade

1. A tolerance of no more than one half inch
(1/2") shall be permitted per ten feet (10').

B. Preparation of Base

1. Prior to placing the granular base course

the existing granular road shall be scarified
at no additional cost.

2. Undesirable material exposed during scarifying
shall be removed and treated as excavation.

C. Placing Granular Base Course

1. All granular base shall be placed by spreader box.

2. Additional procedures for placing shall be
as per D.H.O. Form 314.

E.O0. 72163 SEC 05050 Page 1
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Compaction

1. All granular base shall be compacted to
95 percent Standard Proctor Density.

2. No additional payments will be allowed for
compaction.

Cleanup and Restoration

1. Upon completion of the work the Contractor
shall remove all materials from the site and
leave the work in a neat condition.

2. All fencing disturbed by the contractor's

operations shall be restored to original
condition or better.

E.O0. 72163 SEC 05050 Page 2
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